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Agency Institution Building No. Building Name 
University of Wisconsin Milwaukee 285-0B-1961 MITCHELL HALL 

 

Project No. 14H2P Project Title Mitchell Hall Art Gallery Renv 
 

Project Intent 
 

This project provides investigation and research, pre-design, and design services to renovate the Mitchell Hall Art 
Gallery. The Art Gallery infrastructure, interior finishes, and interior configuration will be evaluated to identify 
deficiencies, develop design solution alternatives, and recommend appropriate corrective measures. The design 
consultant will evaluate proposals to augment or replace the clean agent fire suppression system used to protect artwork 
and recommend an appropriate design solution. 

 

Project Description 
 

Project work includes reconfiguring four Art History rooms (~ 3,500 SF) into two new spaces, expanding the Art Gallery 
by ~ 1,000 SF, and expanding the archive area by ~ 400 SF.   New entrances and gallery lighting in the expanded area will 
be installed. Minor mechanical work will be required. The dedicated air handling unit serving the project area has the 
capacity to accommodate the additional load. The current clean agent system may be augmented or a new replacement 
system installed to serve the entire area. 

 

 
 

Project Justification 

The campus received a multi-million dollar bequest of artworks from the estate of Emile Mathis II, a Wisconsin art 
connoisseur, collector, and dealer. The Mathis collection includes more than 1,700 works on paper spanning 500 years, 
and more than 500 pieces of African art from the 20th century. The bequest also includes funds to renovate and expand 
the Art History Gallery, which will be renamed the Emile Mathis II Gallery. These funds are limited, and are not enough 
to upgrade the building infrastructure component that protects the collection from potential fire damage. The project 
will allow the accommodation of, and expand the presentation opportunities, of these and existing artworks of the 
collection. 

 

A/E Consultant Requirements A/E Selection Required? Commissioning 

Consultants should have specific expertise and experience in the design and coordination of 
interior renovations as part of a design team. Work includes site surveys, acquiring field data, 
and verifying as-built conditions to assure accurate development of design and bidding 
documents; and production of necessary design and bidding documents. Consultants should 
indicate specific, relevant projects from past experience (including size, cost, and completion 
date) in their letter of interest and when known, include proposed consulting partners and 
specialty consultants. 

 

The consultant will verify project scope, schedule, and budget estimates, and recommend 
modifications as required to complete the specified project intent. The consultant will prepare a 
pre-design document to establish an appropriate project scope, budget, and schedule prior to 
the university seeking authority to construct from the Board of Regents and State Building 
Commission. 

Level 1 

Level 2 
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Project Budget Funding Source(s) Total 
 

Construction Cost:             $ 

Haz Mats:           $ 

Construction Total:             $ 

Contingency: 15%          $ 

A/E Design Fees: 8%          $ 

DFD Mgmt Fees: 4%          $ 

Equipment/Other:  $0 

  $492,000 

 

Proje 
 
 
 
 
 
 
 
 
 

Project Scope Consideration Checklist y   N 

1. Will the building or area impacted by the project be occupied during construction? If yes, explain how the 
occupants will be accommodated during construction. 

All project work will be coordinated through campus physical plant staff to minimize disruptions to daily 
operations and activities. The Art History Galley will be taken off-line during the construction, though the Gallery 
sees little use during the expected construction time. Material stored in the Archive area will be relocated during 
construction and moved into the expanded Archive area once construction is completed. 

2. Is the project an extension of another authorized project? If so, provide the project #... 
 

 

3. Are hazardous materials involved? If yes, what materials are involved and how will they be handled? 

Required hazardous materials abatement has been included in the estimated project schedule and project budget. 
Comprehensive building survey inventory data is not available on Wisconsin's Asbestos & Lead Management 
System (WALMS) <http://walms.doa.state.wi.us/>. 

4. Will the project impact the utility systems in the building and cause disruptions? If yes, to what extent? 

All project work will be coordinated through campus physical plant staff to minimize disruptions to daily 
operations and activities. Mechanical utilities in the construction area are largely served by a dedicated air 
handling unit; temporary shut-down of this unit will not affect adjacent occupancies. 

5. Will the project impact the heating plant, primary electrical system, or utility capacities supplying the 
building? If yes, to what extent? 

 

 
6. Are other projects or work occurring within this project's work area? If yes, provide the project # and/or 

description of the other work in the project scope. 

 
 
 
 
 
 
 
 
 
 

ct Schedule 

GFSB - Programmatic Remodeling & Renovation [Z06 $0 

PRSB - [] $0 

Agency/Institution Cash [AGF0] $31,000 

Gifts $0 

Grants $0 

Building Trust Funds [BTF] $0 

Other Funding Source $0 

 $31,000 

Project Contact 
 

SBC Approval: 04/2015 Contact Name:   Kurt Young Binter  

A/E Selection: 10/2014 Email:  <yungbin@uwm.edu>  

Bid Opening: 05/2015 Telephone:   (414) 229-2361 x  

Construction Start: 06/2015   

Substantial Completion: 09/2015   

Project Close Out: 12/2015   

 

http://walms.doa.state.wi.us/
mailto:yungbin@uwm.edu
mailto:yungbin@uwm.edu
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7. Have you identified the WEPA designation of the project...Type I, Type II, or Type III? 

Type III. 
 

8. Is the facility listed on a historic register (federal or state), or is the facility listed by the Wisconsin Historical 
Society as a building of potential historic significance? If yes, describe here. 

Mitchell Hall is listed on the State register. The proposed interior work does not affect historically significant 
building elements. 

9. Are there any other issues affecting the cost or status of this project? 
 

 

10. Will the construction work be limited to a particular season or window of opportunity? If yes, explain the 
limitations and provide proposed solution. 

Project work is seasonal. Preferred project work schedule should be limited to summer when the gallery is typically 
closed and building use is at its minimum for the year. 

11. Will the project improve, decrease, or increase the function and costs of facilities operational and 
maintenance budget and the work load? If yes, to what extent? 

 

 
12. Are there known code or health and safety concerns? If yes, identify and indicate if the correction or 

compliance measure was included in the budget estimate, or indicate plans for correcting the issue(s). 
 

 
13. Are there potential energy or water usages reduction grants, rebates, or incentives for which the project 

may qualify (i.e. Focus on Energy <http://www.focusonenergy.com> or the local utility provider)? If yes, 
describe here. 

 
 

14. If this is an energy project, indicate and describe the simple payback on state funding sources in years and 
the expected energy reduction here. 

http://www.focusonenergy.com/
http://www.focusonenergy.com/

